

Action Plan 2020-21**E -PROCUREMENT NOTICE****CITD invites Online Bids from the Original Equipment Manufacturers/Authorized dealers only for the supply of following items**

| S.No | Tender ID | Name of the Item | Tender Ref. No | Bid Submission Start Date | Bid Submission End Date | Bid Opening Date |
|-------------|------------------|--|--|----------------------------------|--------------------------------|-------------------------|
| 1 | 2021_DC_649786_1 | CITD/AP/2021-22/Virtual Reality lab setup | Supply installation and Commissioning of Virtual Reality VR Lab setup | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 2 | 2021_DC_649785_1 | CITD/AP/2021-22/NX / Unigraphics Sw | Renewal of NX / Unigraphics software Licenses with latest version with 3 years AMC | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 3 | 2021_DC_649784_1 | CITD/AP/2021-22/Augmented Reality lab setup | Supply installation and Commissioning of Augmented Reality AR Lab setup | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 4 | 2021_DC_649781_1 | CITD/AP/2021-22/NX-Product life cycle management s | Supply and installation of NX - Product Life Cycle Management Software TC Unified Academic Perpetual License with latest version | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 5 | 2021_DC_649777_1 | CITD/AP/2021-22/NX-Digital Manufacturing solution | Supply and installation of NX-Digital manufacturing solution software Technomatrix Mfg. Academic perpetual license with latest version | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 6 | 2021_DC_649772_1 | CITD/AP/2021-22/Powder Bed Fusion | Supply Installation and Commissioning of powder bed fusion technologies sls multi jet | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 7 | 2021_DC_649769_1 | CITD/AP/2021-22/UG Commercial s/w | Supply and installation of UG Commercial Software 5 Axis-Commercial with latest version with 3 years AMC | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |

| | | | | | | |
|----|------------------|---|--|------------------------|------------------------|------------------------|
| 8 | 2021_DC_649765_1 | CITD/AP/2021-22/Digital Signal Processing ANN lab | Supply Installation and Commissioning of Digital Signal Processing and ANN lab | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 9 | 2021_DC_649759_1 | CITD/AP/2021-22/Machine monitoring system | Supply Installation and Commissioning of Machine Monitoring System | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 10 | 2021_DC_649754_1 | CITD/AP/2021-22/Predictive Maintenance | Supply installation and commissioning of Predictive Maintenance | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 11 | 2021_DC_649751_1 | CITD/AP/2021-22/Hypermesh sw | Renewal of Hypermesh software Licenses with latest version with 3 years AMC | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 12 | 2021_DC_649748_1 | CITD/AP/2021-22/PLC LAB | Supply installation and commissioning of PLC LAB | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 13 | 2021_DC_649744_1 | CITD/AP/2021-22/Eqpts for Existing Ele lab | Supply installation and commissioning of Equipments for Existing Electronics lab | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 14 | 2021_DC_649741_1 | CITD/AP/2021-22/Basic Electronics lab | Supply Installation and Commissioning of Basic Electronics Lab | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 15 | 2021_DC_649734_1 | CITD/AP/2021-22/PCB LAB | Supply installation and Commissioning of PCB LAB | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |
| 16 | 2021_DC_649672_1 | CITD/AP/2021-22/Virtual Classrooms setup | VIRTUAL CLASSROOMS SETUP BETWEEN SUB CENTRES AND HQ | 24.09.2021 at 11.00 AM | 20.10.2021 at 17.00 PM | 22.10.2021 at 11.00 AM |